

W-5

**PROCUREMENT OF CIVIL WORKS
UNDER
SHOPPING PROCEDURES**

(For Works valued less than equivalent of \$ 100,000 each)

May 2008

**INVITATION FOR QUOTATIONS FOR NETWORKING AND INTERCOM UNDER
SHOPPING PROCEDURES**

To

Dear Sirs,

Sub : INVITATION FOR QUOTATIONS FOR NETWORKING AND INTERCOM

1. You are invited to submit your most competitive quotation for the following works:-

Brief Description of the Works	Approximate value of Works (Rs.)	Period of Completion
NETWORKING AND INTERCOM	42 Lakhs	3 Months

2. Government of India has received a credit from the International Development Association (IDA)/loan from the International Bank in various currencies towards the cost of the Integrated Coastal Zone Management Project (ICZM) and intends to apply part of the proceeds of this credit to eligible payments under the contract for which this invitation for quotations is issued.
3. The Integrated Coastal Zone Management Project (ICZM) in Tamil Nadu state is being implemented by National Centre for Sustainable Coastal Management (NCSCM), Chennai, which is an autonomous society registered under the Societies Registration Act.
4. To assist you in the preparation of your quotation, we are enclosing the following:
- Layout Drawings of the works;
 - Detailed Bill of Quantities, with estimated rates and prices;
 - Technical Specifications;
 - Instructions to Bidders (in two sections).
 - Draft Contract Agreement format which will be used for finalizing the agreement for this Contract.
5. You are requested to provide your offer latest by **10.00 hrs. on 13th March 2015**

R. Ramani
Director
B. S. S. 6/3/15

Instructions to Bidders

SECTION - A

1. Scope of Works

The Director, National Centre for Sustainable Coastal Management (NCSCM), Chennai, invites quotations for the Networking and Intercom as detailed in the table given below

Brief Description of the Works	Approximate value of Works (Rs.)	Period of Completion
NETWORKING AND INTERCOM	42 Lakhs	3 Months

The successful bidder will be expected to complete the works by the intended completion date specified above.

2. **Qualification of the bidder:** The bidder shall provide qualification information which shall include:-

- (a) total monetary value of construction works performed for each year of the last 3 years : (i.e. 21011-12 to 2013-14)
- (b) Report on his financial standing; and
- (c) Details of any litigation, current or during the last 3 years in which the bidder is involved, the parties concerned, and disputed amount in each case.

3. **Bid Price**

- a) The contract shall be for the whole works as described in the Bill of quantities, drawings and technical specifications. Corrections, if any, shall be made by crossing out, initialing, dating and re writing.
- b) All duties, taxes and other levies payable by the contractor under the contract shall be included in the total price.
- c) The rates quoted by the bidder shall be fixed for the duration of the contract and shall not be subject to adjustment on any account.
- d) The rates should be quoted in Indian Rupees only.

4. Submission of Quotations

1. The bidder is advised to visit the site of works at his own expense and obtain all information that may be necessary for preparing the quotation.
2. Each bidder shall submit only one quotation. Bidders shall not contact other Bidders on matters relating to this quotation.
3. The quotation submitted by the bidder shall comprise the following :-
 - a. Quotation in the format given in Section B.
 - b. Signed Bill of Quantities ; and
 - c. Qualification information form given in Section B duly completed.
4. The bidder shall seal the quotation in an envelope addressed to **The Director, National Centre for Sustainable Coastal Management (NCSCM, Chennai)**. The envelope will also bear the following identification:-
 - Quotation for **Networking and Intercom** (Name of the Contract)
 - Do not open before **10.30AM on 13/03/2015** (time and date of quotation opening).
5. Quotations must be received in the office of The Director, National Centre for Sustainable Coastal Management (NCSCM), Chennai not later than the time and date given in the letter of invitation. If the specified date is declared a holiday, quotations shall be received upto the appointed time on the next working day.
6. Any quotation received by The Director, National Centre for Sustainable Coastal Management (NCSCM), Chennai after the deadline for submission of quotations will be rejected and returned unopened to the bidder.

5. Validity of Quotation

Quotation shall remain valid for a period not less than 45 days after the deadline date specified for submission.

6. Opening of Quotations

Quotations will be opened in the presence of bidders or their representatives who choose to attend on the date and time and at the place specified in the letter of invitation.

7. Information relating to evaluation of quotations and recommendations for the award of contract shall not be disclosed to bidders or any other persons not officially concerned with the process until the award to the successful bidder is announced.

8. Evaluation of Quotations

The Employer will evaluate and compare the quotations determined to be substantially responsive i.e. which

- (a) meet the qualification criteria specified in clause 3 above;
- (b) are properly signed ; and
- (c) conform to the terms and conditions, specifications and drawings without material deviations.

9. Award of contract

The Employer will award the contract to the bidder whose quotation has been determined to be substantially responsive and who has offered the lowest evaluated quotation price and who meets the specified qualification criteria.

- 1. Notwithstanding the above, the Employer reserves the right to accept or reject any quotations and to cancel the bidding process and reject all quotations at any time prior to the award of contract.
- 2. The bidder whose bid is accepted will be notified of the award of contract by the Employer prior to expiration of the quotation validity period

10. Performance Security

Within 15 days of receiving letter of acceptance, the successful bidder shall deliver to The Director, National Centre for Sustainable Coastal Management (NCSCM), Chennai, the performance security (either a bank guarantee or a bank draft in favour of the Employer) for an amount equivalent of 3 % of the contract price. The Performance Security shall be valid till the expiry of the period of maintenance of the work, specified in clause 12.

11. Period of Maintenance:

The “Period of Maintenance” for the work is Twelve months from the date of taking over possession or one full monsoon season whichever occurs later. During the period of maintenance, the contractor will be responsible for rectifying any defects in networking and intercom free of cost to the Employer.

- 12. Purchase of all construction materials including cement and steel as per the specifications (ISI certification marked goods wherever available) shall be the responsibility of the contractor.

.....

SECTION - B

- 1. Format for Qualification Information.**
- 2. Format for Submission of Quotation.**
- 3. Format of Letter of Acceptance.**

QUALIFICATION INFORMATION

1 For Individual Bidders

1.1 Principal place of business: _____

Power of attorney of signatory of Quotation.
[Attach copy]

1.2 Total value of Networking and Intercom
work performed in the last 20_____
three years (in Rs. Lakhs) 20_____

1.3 Work performed as prime contractor (in the same name) on works of a similar nature over the last three years.

<u>Project Name</u>	<u>Name of Employer</u>	<u>Descrip- tion of work</u>	<u>Contract No.</u>	<u>Value of contract (Rs.Lakhs)</u>	<u>Date of issue of work order</u>	<u>Stipulated period of comple- tion</u>	<u>Actual date of comple- -tion</u>	<u>Remarks explaining reasons for delay and work completed</u>
---------------------	-------------------------	--------------------------------------	---------------------	-------------------------------------	------------------------------------	--	---	--

Existing commitments and on-going works:

<u>Description of Work</u>	<u>Place & State</u>	<u>Contract No. & Date</u>	<u>Value of Contract (Rs. Lakh)</u>	<u>Stipulated period of completion</u>	<u>Value of works* remaining to be completed (Rs. Lakhs)</u>	<u>Anticipated date of completion</u>
(1)	(2)	(3)	(4)	(5)	(6)	(7)

* Enclose a certificate from Engineer concerned.

1.4 Proposed subcontracts and firms involved.

Sections of the works	Value of Sub-contract	Sub-contractor (name & address)	Experience in similar work
*	*	*	*
*	*	*	*
*	*	*	*
*	*	*	*

1.5 Evidence of access to financial resources to meet the requirements of working capital: cash in hand, lines of credit, etc. List them below and attach copies of support documents.

1.6 Name, address, and telephone, telex, and fax numbers of the Bidders' bankers who may provide references if contacted by the Employer.

1.7 Information on litigation history in which the Bidder is involved.

Other party(ies)	Employer	Cause of dispute	Amount involved	Remarks showing present status

QUOTATION

*

Description of the Works :

To:

Subject : Construction of
.....

Reference : Letter No.....dated.....from.....

Sir,

We offer to execute the Works described in your letter referred to above in accordance with the Conditions of Contract enclosed therewith at percentage above / below the estimated rates, i.e., for a total Contract Price of -

Rs.** _____ [in figures]

Rs. _____ [in words].

This quotation and your written acceptance of it shall constitute a binding contract between us. We understand that you are not bound to accept the lowest or any quotation you receive.

We hereby certify that we have taken steps to ensure that no person acting for us or on our behalf will engage in bribery or collusive arrangements with the competitors.

We hereby confirm that this quotation is valid for 45 days as required in Clause 6 of the Instructions to Bidders.

We have not been debarred/removed from approved lists/(dealings suspended) by the Central/State Governments or by the World Bank.

Yours faithfully,

Authorized Signature : _____ Date: _____

Name & Title of Signatory : _____

Name of Bidder : _____

Address : _____

* To be filled in by the Employer before issue of the Letter of Invitation.

** To be filled in by the Bidder, together with his particulars and date of submission at the bottom of this Form.

**LETTER OF ACCEPTANCE
CUM NOTICE TO PROCEED WITH THE WORK**

(LETTERHEAD OF THE EMPLOYER)

Dated: _____

To: _____ [Name and address of the Contractor]

Dear Sirs,

This is to notify you that your quotation dated _____ for execution of the _____ for the contract price of Rupees _____ [amount in words and figures], is hereby accepted by us.

You are hereby requested to furnish performance security for an amount of Rs. _____ (equivalent to 3% of the contract price) within 15 days of the receipt of the letter. The Performance Security in the form of Bank guarantee or a Bank draft in favour of (Employer) shall be valid till the expiry of the period of maintenance i.e. upto _____. Failure to furnish the Performance Security will entail cancellation of the award of contract.

You are also requested to sign the agreement form and proceed with the work not later than _____ under the instructions of the Engineer, _____ and ensure its completion within the contract period.

With the issuance of this acceptance letter and your furnishing the Performance Security, contract for the above said work stands concluded.

Yours faithfully,

**Authorized Signature
Name and title of Signatory**

Draft Agreement form for Construction through National Shopping

ARTICLES OF AGREEMENT

This deed of agreement is made in the form of agreement on _____ day _____ month _____ 199 ____, between the _____ (Employer) or his authorized representative (hereinafter referred to as the first party) and _____ (Name of the Contractor), S/O _____ resident of _____ (hereinafter referred to as the second party), to execute the work of construction of _____ (hereinafter referred to as works) on the following terms and conditions.

2. Cost of the Contract

The total cost of the works (hereinafter referred to as the “total cost”) is Rs. ____ as reflected in Annexure - 1.

3.1 Payments under its contract:

Payments to the second party for the construction work will be released by the first party in the following manner:-

Against Material delivery certified by : the NCSCM representative	60% of total cost
After completion of work certified by : the NCSCM representative	40% of the total cost

(The above has been drafted for construction of school buildings; modify this suitably for other works)

3.2 Payments at each stage will be made by the first party :

- (a) on the second party submitting an invoice for an equivalent amount ;
- (b) on certification of the invoice (except for the first installment) by the engineer nominated by the first party with respect to quality of works in the format in Annexure - 2; and
- (c) upon proper and justified utilization of at least 50 % of the previous installment and 100 % of any prior installment.

4. Notice by Contractor to Engineer

The second party, on the works reaching each stage of construction, issue a notice to the first party or the Engineer nominated by the first party (who is responsible for supervising the contractor, administering the contract, certifying the payments due to the contractor, issuing and valuing variations to the contract, awarding extensions of time etc.), to visit the site for certification of stage completion. Within 15 days of the receipt of such notice, the first party or the engineer nominated by it, will ensure issue of stage completion certificate after due verification.

5. Completion time

The works should be completed in **3Months** from the date of this Agreement. In exceptional circumstances, the time period stated in this clause may be extended in writing by mutual consent of both the parties.

6. If any of the compensation events mentioned below would prevent the work being completed by the intended completion date, the first party will decide on the intended completion date being extended by a suitable period:

- a) The first party does not give access to the site or a part thereof by the agreed period.
- b) The first party orders a delay or does not issue completed drawings, specifications or instructions for execution of the work on time.
- c) Ground conditions are substantially more adverse than could reasonably have been assumed before issue of letter of acceptance and from information provided to second party or from visual inspection of the site.
- d) Payments due to the second party are delayed without reason.
- e) Certification for stage completion of the work is delayed unreasonably.

7. Any willful delay on the part of the second party in completing the construction within the stipulated period will render him liable to pay liquidated damages. @ Rs. *3000 per day which will be deducted from payments due to him. The first party may cancel the contract and take recourse to such other action as deemed appropriate once the total amount of liquidated damages exceeds 2 % of the contract amount.

(Note: The amount of liquidated damages per day should be determined at not less than 0.05 % of the contract value of the works and indicated here).

8. Duties and responsibilities of the first party

- 8.1** The first party shall be responsible for providing regular and frequent supervision and guidance to the second party for carrying out the works as per specifications. This will include written guidelines and regular site visit of the authorized personnel of the first party, for checking quality of material and construction to ensure that it is as per the norms.
- 8.2** The first party shall supply 3 sets of drawings, specifications and guidelines to the second party for the proposed works.
- 8.3** Possession of the site will be handed over to the second party within 10 days of signing of the agreement.
- 8.4** The Engineer or such other person as may be authorized by the first party shall hold meeting once in a month where the second party or his representative at site will submit the latest information including progress report and difficulties if any, in the execution of the work. The whole team may jointly inspect the site on a particular day to take stock of activities.
- 8.5** The Engineer shall record his observations/instructions at the time of his site visit in a site register maintained by the second party. The second party will carry out the instructions and promptly rectify any deviations pointed out by the engineer. If the deviations are not rectified, within the time specified in the Engineer's notice, the first party as well as the engineer nominated by it, may instruct stoppage or suspension of the construction. It shall thereupon be open to the first party or the engineer to have the deviations rectified at the cost of the second party.

9. Duties and responsibilities of the second party

- 9.1** The second party shall:
- a) take up the works and arrange for its completion within the time period stipulated in clause 5;
 - b) employ suitable skilled persons to carry out the works ;
 - c) regularly supervise and monitor the progress of work ;
 - d) abide by the technical suggestions/direction of supervisory personnel including engineers etc. regarding building construction ;
 - e) be responsible for bringing any discrepancy to the notice of the representative of the first party and seek necessary clarification ;
 - f) ensure that the work is carried out in accordance with specifications, drawings and within the total of the contract amount without any cost escalation ;
 - g) keep the first party informed about the progress of work ;
 - h) be responsible for all security and watch and ward arrangements at site till handing over of the building to the first party ; and

- i) maintain necessary insurance against loss of materials/cash, etc. or workman disability compensation claims of the personnel deployed on the works as well as third party claims.
- f) Pay all duties, taxes and other levies payable by construction agencies as per law under the contract (First party will effect deduction from running bills in respect of such taxes as may be imposed under the law).

10. Variations / Extra Items

The works shall be carried out by the second party in accordance with the approved drawings and specifications. However, if, on account of site conditions or any other factors, variations are considered necessary, the following procedure shall be followed:-

- a) The second party shall provide the Engineer with a quotation for carrying out the Variation when requested to do so by the Engineer. The Engineer shall assess the quotation, which shall be given within seven days of the request before the Variation is ordered.
- b) If the quotation given by the second party is unreasonable, the Engineer may order the Variation and make a change to the Contract Price which shall be based on Engineer's own forecast of the effects of the Variation on the Contractor's costs.
- c) The second party shall not be entitled to additional payment for costs which could have been avoided by giving early warning.

11. Securities

The Performance Security shall be provided to the Employer no later than the date specified in the Letter of Acceptance and shall be issued in an amount and form and by a bank or surety acceptable to the Employer. The Performance Security shall be valid until a date 28 days from the date of issue of the Certificate of Completion in the case of a Bank Guarantee.

12. Termination

12.1 The Employer may terminate the Contract if the other party causes a fundamental breach of the Contract.

12.2 Fundamental breaches of Contract include, but shall not be limited to the following:

- (a) the contractor stops work for 28 days and the stoppage has not been authorized by the Engineer;
- (b) the Contractor has become bankrupt or goes into liquidation other than for a reconstruction or amalgamation;

- (c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental breach of Contract and the Contractor fails to correct it within a reasonable period of time determined by the Engineer;
- (d) the Contractor does not maintain a security which is required;

12.3 Notwithstanding the above, the Employer may terminate the Contract for convenience.

12.4 If the Contract is terminated the Contractor shall stop work immediately, make the Site safe and secure and leave the Site as soon as reasonably possible.

13. Payment upon Termination

13.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Engineer shall issue a certificate for the value of the work done less advance payments received up to the date of the issue of the certificate, less other recoveries due in terms of the contract, less taxes due to be deducted at source as per applicable law.

13.2 If the Contract is terminated at the Employer's convenience, the Engineer shall issue a certificate for the value of the work done, the reasonable cost of removal of Equipment, repatriation of the Contractor's personnel employed solely on the Works, and the Contractor's costs of protecting and securing the Works and less advance payments received up to the date of the certificate, less other recoveries due in terms of the contract and less taxes due to be deducted at source as per applicable law.

14. Dispute settlement

If over the works, any dispute arises between the two parties, relating to any aspects of this Agreement, the parties shall first attempt to settle the dispute through mutual and amicable consultation.

In the event of agreement not being reached, the matter will be referred for arbitration by a Sole Arbitrator not below the level of retired Superintending Engineer, PWD to be appointed by the first party. The Arbitration will be conducted in accordance with the Arbitration and Conciliation Act, 1996. The decision of the Arbitrator shall be final and binding on both the parties.

BILL OF QUANTITIES

Sl.No.	Description of Work	Qty. (No's/ mtrs)	Unit (No's/ mtrs)	Estimated Cost		Amount
				In figure (Rs.)	In Words	
BOQ FOR NETWORKING						
1	Supply and Laying of CAT6 Cable	18000	mtrs			
2	Supply and fixing of I/O boxes with RJ11 and RJ45 Connectors	800	No's			
3	Supply and fixing of CAT6 UTP information outlet	800	No's			
4	Supply of CAT6 UTP Patch card (5 ft)	600	No's			
5	Supply of CAT6 UTP Patch Card (7ft)	200	No's			
6	Supply and fixing of 24 port Jack Patch Panel Straight	50	No's			
7	Supply and Fixing of 24 Port Switches (Managed)	15	No's			
8	Supply and Fixing of 24 Port Switches (Unmanaged)	35	No's			
9	12U Wall mount Rack with Door Lock	30	No's			
10	Supply and Laying of 12 Core Single / Multimode fiber cable	1500	mtrs			
11	24 Port LIU with coupler & Adapter	1	No's			
12	12 Port LIU with coupler & Adapter	7	No's			
13	SC-LC Type fiber Patch Cord (5mtrs)	20	No's			
14	Sc Type Pigtail	5	No's			

	Single Mode					
15	Sc Type Pigtail Multi Mode	30	No's			
16	Supply and Laying 1"/10" PVC Pipe	50	No's			
17	Splicing of Pigtail	30	No's			
18	Construction of Network Trench Height X Depth (1ft X 1ft)	250	mtrs			
19	Supply and Laying 1" HDPE Pipe(PE 80 or 100, Thickness 2MM, Smooth Inner Surface)	1000	mtrs			
BOQ FOR INTERCOM						
1	Supply and Configurations of NEC SL 1000 model Expansion Bin with 8Trks and 64Extns (should be support)	1	No's			
2	Supply and fixing of Caller ID Telephone	150	No's			
3	Supply & Laying of 50P JF UG cable	800	mtrs			
4	Supply & Laying of 20P JF UG cable	500	mtrs			
5	Supply & Laying of 50P Distribution Box	8	No's			
6	Supply & Laying of 20P Distribution Box	3	No's			
7	Supply & Laying of 2 Pair (.51mm) Telephone cable	8000	mtrs			

Gross Total Cost : Rs.

We agree to execute the works in accordance with the approved drawings and technical Specifications at percentage above/below the estimated rates, i.e., for a total contract price of Rs.(amount in figures) (Rs. amount in words).

Signature of Contractor

Format of certificate

Certified that the works upto ----- level in respect of construction of ----- at ----- have been executed in accordance with the approved drawing and technical specifications.

Signature
Name & Designation
(Official address)

Place :
Date :

Office seal

NR/ls May 8, 2008
m:\pdata\sbd\sbd-india-march 2008\w-5 (ns).doc
Corrected and reviewed by EJ on May 8, 2008